



LIST OF EMPANELLED CONTRACTORS FOR OPERATION AND MAINTENANCE OF EXISTING/ UPCOMING DECOMPRESSION STATIONS (DCS) ACROSS GGL

EXPRESSION OF INTEREST (EOI)

**GGL/EOI/2023-24/025
Phase-1 dt 07-10-2023
Phase-2 dt 24-06-2024
Phase -3 dt 15-01-2025**

Sr. No.	Phase	Name of Bidder	Effective Date of Empanelment	Validity End Date of Empanelment	Bidders' Eligibility for Estimated Tender value Maximum upto** (Excl. GST)
1	Phase-1	Sure-Tech Industrial Projects & Services	20 - Dec - 2023	19 - Dec - 2025	Rs. 2.00 Cr
2	Phase-1	Sopan O&M Company Private Limited	20 - Dec - 2023	19 - Dec - 2025	Rs. 761.60 Cr
3	Phase-1	SR Enterprises	20 - Dec - 2023	19 - Dec - 2025	Rs. 37.20 Cr
4	Phase-1	Rhino Services Private Limited	20 - Dec - 2023	19 - Dec - 2025	Rs. 5.80 Cr
5	Phase-1	Shree Sai Engineering	20 - Dec - 2023	19 - Dec - 2025	Rs. 41.32 Cr
6	Phase-1	Positron Energy Private Limited	20 - Dec - 2023	19 - Dec - 2025	Rs. 17.38 Cr
7	Phase-1	Tanu Motors	20 - Dec - 2023	19 - Dec - 2025	Rs. 10.60 Cr
8	Phase-2	Chokshi Electric Company	21 - Aug - 2024	20 - Aug - 2026	Rs. 2.40 Cr
9	Phase-3	INEL GAS CONTROLS PRIVATE LIMITED	18-Mar-2025	17-Mar-2027	Rs.173.40 Cr.
10	Phase-3	GTC OILFIELD SERVICES LIMITED	18-Mar-2025	17-Mar-2027	Rs.160.44 Cr.
11	Phase-3	ROTOSTAT SERVICES PRIVATE LIMITED	18-Mar-2025	17-Mar-2027	Rs.564.90 Cr.
12	Phase-3	MAHAVIR ENGINEERING WORKS	18-Mar-2025	17-Mar-2027	Rs.32.68 Cr.

**** Please note that Estimated Tender Value, as specified in the EOI, shall be Total Tender Value/Tender Duration in Years x No. of contractors).**